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PAGE 1

11/ 05/ 01
CONTRACT CODE 'A '
309 CONTRACT | TEMS

FEDERAL Al D ACNH 010-1(762)27N

FAX

FAX

FAX

FAX

TOTAL NUMBER OF WORKI NG DAYS

010- 1(762) 27N

900

PERCENT UNDER EST 15. 64

909 684- 5360
00140069
909 788-2449

916 334-1221
00286430
916 334-0562

909 886-6823
00788285
909 886- 0494

714 835-4612
00484452
714 835-2186

Bl D OPENI NG DATE 11/01/01 I'N LOS ANGELES COUNTY I N EL MONTE
CONTRACT NUMBER 07-1069U4 AND BALDW N PARK FROM BALDW N
LOCATI ON 07-LA-10-28.0/31.2 AVENUE UNDERCROSSI NG TO ROUTE
605/ 10 SEPARATI ON
W DEN EXI STI NG FREEWAY AND BRI DGES
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%
°ROPCSALS | SSUED 38 FUND TOTAL HB5 , HB311 58, 492, 000
WUMBER OF BI DDERS 7 ENG NEERS EST 49, 261, 962. 00 AMOUNT UNDER 7, 703, 521. 98
>ROGRAM ELEMENTS 400 SND
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 41, 558, 440. 02 7 E L YEAGER CONSTRUCTI ON
COVPANY | NC
P O BOX 87
RI VERSI DE CA 92502- 0087
2 44,876, 293. 55 1 M C M CONSTRUCTI ON | NC
P O BOX 620
NORTH HI GHLANDS CA 95660
3 45, 586, 096. 03 6 BALFOUR BEATTY ORTI Z
ENTERPRI SES | NC
1255 EAST HI GHLAND AVE STE 212
SAN BERNARDI NO CA 92404
4 47,164, 080. 42 2 STEVE P RADCS | NC
P O BOX 15128
SANTA ANA CA 92735-0128
5 47,579, 596. 03 3 CHUMO MYERS

14425 JOANBRI DCE ST
BALDW N PARK CA 91706

FAX

626 960- 9502
00387331
626 960- 3887



07-1069U4

07-LA-10-28

11/01/01

6

47,631, 716. 50

53, 712, 287. 90

4

5

F C 1 CONSTRUCTORS | NC

12777 H GH BLUFF DRI VE STE 200
SAN DI EGO CA 92130

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

858 481-6900
00772589
FAX 858 793-8611

909 350-3535
00247770
FAX 909 350-9049

Bl D245
PAGE 2
11/ 05/ 01



07-1069U4
07-LA-10-28
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
11/ 05/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 ADAMS AND SM TH
OREM UT
cCGO
RANCHO CUCAMONGA CA
COOPER
TUSTIN CA
DS
LONG BEACH CA
DRI LL TECH
CORONA CA
FOUNDATI ON PI LE
FONTANA CA
MARI NA LANDSCAPE
ANAHEI M CA
MARTI NEZ
MONTCLAI R CA
MODERN ALLOYS
STANTON CA
MOORE ELECTRI CAL
CORONA CA
PENHALL COVPANY
ANAHEI M CA

JONTI NUED ON NEXT PAGE

STRUCTURAL STEEL
CLEARI NG

MEDI AN RAI L

STRESSI NG

CAST IN DRI LLED HOLE
DRI VEN PI LE

LANDSCAPI NG

REBAR

METAL BEAM GUARD RAI L
ELECTRI CAL

BRI DGE REMOVAL, DOVELS AND CORI NG



07-1069U4 Bl D245

07-LA-10-28 PAGE 4
11/01/01 11/ 05/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 POVEROY PRECAST G RDERS
PERRI S CA
REYCON MASONRY
SANTA PAULA CA
S| ERRA NEVADA SI GN STRUCTURES

SAN FERNANDO CA



07-1069U4
07-LA-10-28
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
11/ 05/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL

POVONA CA

ADAMS AND SM TH
OREM UT

cCGO

RANCHO CUCAMONGA CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA

CROWN FENCE

SANTA FE SPRI NGS CA
DS

LONG BEACH CA

MARI NA LANDSCAPI NG
ANEHEI M CA

MARTI NEZ REBAR
MONTCLAI R CA

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

MURPHY CQOATI NG
SIGNAL HI LL CA

JONTI NUED ON NEXT PAGE

BRI DGE BARRI ERS

STRUCTURE STEEL

CLEARI NG AND GRUBI NG

PORTLAND CEMENT CONCRETE PAVI NG
FENCE AND GUARD RAI L

PRESTRESS

LANDSCAPI NG

REBAR

ROAD BARRI ERS

ELECTRI CAL

COATI NG



07-1069U4
07-LA-10-28
11/01/01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
11/ 05/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PENHALL COVPANY
ANAHEI M CA
POVEROY

PERRI S CA

RADI TCH

SIM VALLEY CA
REYCON

SANTA PAULA CA
S| ERRA NEVADA
SAN FERNANDO CA
SUDHAKAR

RI ALTO CA

SULLY M LLER
ANAHEI M CA

3l DDER | D NAMVE AND ADDRESS

BARRI ER REMOVAL

PRECAST G RDERS

Pl PE WORK

SOUND WALL

SI GN STRUCTURE

STRI PI NG

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ADAMS AND SM TH
OREM UT

CORE SLAB STRUCTURES
PERRI S CA

FOUNDATI ON PI LE
FONTANA CA

JONTI NUED ON NEXT PAGE

STRUCTURAL STEEL
PRECAST BEAMS

PI LE DRI VI NG



07-1069U4
07-LA-10-28
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 7
11/ 05/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

JFL

COWTON CA

MARI NA LANDSCAPI NG
ANAHEI M CA

MARTI NEZ STEEL
MONTCLAI R CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA
SULLY M LLER CONTRACTI NG
ANAHEI M CA

WORKS STRI PI NG
BALDW N PARK CA

ELECTRI CAL

LANDSCAPI NG AND | RRI GATI ON
REBAR

CONCRETE BARRI ER

DEMCLI TI ON

MASONRY

OVERHEAD SI GNS

ASPHALT PAVI NG

STRI PI NG



07-1069U4
07-LA-10-28
11/01/01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
11/ 05/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL

POVONA CA
ALCORN FENCE
ORANGE CA
BRAGG CRANE
LONG BEACH CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA
CORE SLAB

PERRI S CA
FOUNDATI ON PI LE
FONTANA CA

| NTRA AMERI CAN
CORONA CA

MARTI NEZ STEEL
MONTCLAI R CA
MODERN ALLOYS
STANTON CA
MOORE ELECTRI C
CORONA CA

PACI FI C RESTORATI ON
CORONA CA

JONTI NUED ON NEXT PAGE

CONCRETE BARRI ER BRI DGE RETAI NI NG WALL
METAL BEAM GUARD RAI L AND FENCI NG
STRUCTURAL STEEL

PORTLAND CEMENT CONCRETE

PRECAST G RDERS

PI LE DRI VI NG

CAST I N DRI LLED HCOLE PI LE

REBAR

CONCRETE BARRI ER

ELECTRI CAL

LANDSCAPE AND | RRI GATI ON



07-1069U4
07-LA-10-28
11/01/01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
11/ 05/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PENHALL COVPANY
ANHEI M CA
REYCON

SANTA PAULA CA
ROBERT LONGWAY
HACI ENDA HEI GHTS CA
S| ERRA NEVADA
SAN FERNANDO CA
SM TH AND SON
FALLBROOK CA
SUDHAKAR

RI ALTO CA

SULLY M LLER
ANEHEI M CA

3l DDER | D NAMVE AND ADDRESS

DEMCLI TI ON

MASONRY

M NOR STRUCTURES
OVERHEAD SI GNS
CONSTRUCTI ON AREA SI GNS
STRI PI NG

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABRAS| VE BLAST
RI VERSI DE CA
ADAMS AND SM TH
OREM UT

ALCORN FENCE
SUN VALLEY CA

JONTI NUED ON NEXT PAGE

STRI PI NG REMOVAL
STRUCTURE STEEL

FENCES



07-1069U4 Bl D245

07-LA-10-28 PAGE 10
11/01/01 11/ 05/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CTM CONCRETE BARRI ERS
RANCHO CORDOVA CA
COFFMAN SPECI ALTI ES | NCORPORATED PORTLAND CEMENT CONCRETE PAVI NG AND LEAN
SAN DI EGO CA
DYNALECTRI C ELECTRI CAL
LOS ALAM TGS CA
GOLDEN STATE BORI NG WELDED CASI NGS
ONTARI O CA
I AFD CAST IN DRILLED HOLE PILE
SANTA ANA CA
J V LAND CLEARI NG COVPANY CLEARI NG AND GRUBI NG
SAN DI MAS CA
MARTI NEZ STEEL REBAR
MONTCLAI R CA
MODERN ALLOYS METAL BEAM GUARD RAI L AND BARRI ERS
RI VERSI DE CA
PENHALL COVPANY REMOVALS
ANAHEI M CA
POVEROY PRECAST G RDERS
PERRI S CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS ( PARTI AL)
NI POMO CA

JONTI NUED ON NEXT PAGE



07-1069U4 Bl D245
07-LA-10-28 PAGE 11
11/01/01 11/ 05/ 01

LI ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STROER GRAFF

ANTI OCH CA

SULLY M LLER

ANAHEI M CA

WORKS STRI PI NG AND MARKI NG
BALDW N PARK CA

3l DDER | D NAVE AND ADDRESS

PI LE DRI VI NG
ASPHALT CONCRETE ( PARTI AL)
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL

POVONA CA
ADAMS AND SM TH
OREM UT

CORE SLAB

PERRI S CA
FOUNDATI ON PI LE
FONTANA CA
MARTI NEZ
MONTCLAI R CA
MODERN ALLOYS
STANTON CA
MOORE ELECTRI C
CORONA CA

JONTI NUED ON NEXT PAGE

CONCRETE BARRI ER AND RELATED ( PARTI AL)
STRUCTURAL STEEL AND RELATED ( PARTI AL)

PRECAST CONCRETE G RDERS AND RELATED ( PARTI AL)
PI LE DRI VI NG AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

CONCRETE BARRI ER ROADWAYS AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)



07-1069U4
07-LA-10-28
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 12
11/ 05/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MORALES

BALDW N PARK CA
MORALES

BALDW N PARK CA
PACI FI C RESTORATI ON GROUP
CORONA CA

PENHALL COVPANY

I RVINE CA

REYCON

SANTA PAULA CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA
SUDHAKAR

RIALTO CA

SULLY M LLER

ANAHEI M CA

WASTE MANAGEMENT
ANAHEI M CA

PORTLAND CEMENT CONCRETE AND RELATED ( PARTI AL)
SAW SEAL, TIE BARS AND RELATED ( PARTI AL)

PLANTI NG AND RELATED ( PARTI AL)

BRI DGE REMOVALS, DEMOLI TI ON AND RELATED ( PARTI AL)
MASONRY AND RELATED ( PARTI AL)

OVERHEAD S| GN STRUCTURES AND RELATED ( PARTI AL)
STRI PI NG MARKI NG AND RELATED ( PARTI AL)

ASPHALT PAVI NG AND RELATED ( PARTI AL)

LEAD, DI SPCSAL AND RELATED ( PARTI AL)



07-1069U4
07-LA-10-28
11/01/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 13
11/ 05/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL

POVONA CA
ADAMS AND SM TH
OREM UT

cCGO

RANCHO CUCAMONGA CA
COOPER

TUSTIN CA

CORE SLAB

PERRI S CA

DS

LONG BEACH CA
DRI LL TECH
CORONA CA
FOUNDATI ON PI LE
FONTANA CA

GL M

REDLANDS CA

M LLER

NEWPORT BEACH CA
MOORE ELECTRI C
CORONA CA

JONTI NUED ON NEXT PAGE

CONCRETE BARRI ER ( PORTI ON)

FUNRI SH ERECT STRUCTURES STEEL ( PORTI ON)
CLEARI NG AND GRUBI NG ( PORTI ON)

CONCRETE MEDI AN BARRI ER ( PORTI ON)

FURNI SH AND ERECT CONCRETE G RDERS ( PORTI ON)
POST TENSI ONI NG ( PORTI ON)

CAST I N DRI LLED HOLE ( PORTI ON)

PILE DRI VI NG ( PORTI ON)

REBAR ( PORTI ON)

HAZARD WASTE REMOVAL ( PORTI ON)

ELECTRI CAL ( PORTI ON)



07-1069U4
07-LA-10-28
11/01/01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACGE 14
11/ 05/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PACI FI C RESTORATI ON
CORONA CA

PAVMENT RECYCLI NG

RI VERSI DE CA

PENHALL COVPANY
ANAHEI M CA

RAM REZ

AZUSA CA

S| ERRA NEVEDA

SAN FERNANDO CA

SULLY M LLER

ANAHEI M CA

WESTERN WATERPROOFI NG
ANAHEI M CA

WORKS STRI PI NG AND NMARKI NG
BALDW N PARK CA

LANDSCAPE AND | RRI GATI ON ( PORTI ON)

COLD PLANE ( PORTI ON)
DEMOLTI ON ( PORTI ON)
MASONRY BLOCK ( PORTI ON)
SI GN STRUCTURES ( PORTI ON)

ASPHALT CONCRETE ( PORTI ON)

REFI NI SH BRI DGE DECK AND JO NT SEAL ( PORTI ON)

STRI PI NG ( PORTI ON)



07-1069U4 Bl D245

07- LA- 10- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
11/ 01/ 01 11/ 05/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 6, 200. 00* 6, 200. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 650 2, 000. 00 1, 300, 000. 00
3 (S) 071321 TEMPORARY FENCE ( TYPE CL-6) LF 460 7.00 3, 220. 00
4 072006 TEMPORARY SUPPORT LS LUMP SUM 10, 000. 00* 10, 000. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7,500. 00* 7, 500. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 250, 000. 00* 250, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 160, 000. 00* 160, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00* 300, 000. 00
9 (S) 120120 TYPE |11 BARRI CADE EA 62 50. 00 3, 100. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 950 30. 00 28, 500. 00
11 120200 FLASH NG BEACON ( PORTABLE) EA 100 100. 00 10, 000. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) LF 65, 900 7.00 461, 300. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 430 300. 00 129, 000. 00
14 (S) 022328 TEMPORARY CRASH CUSHI ON EA 27 9, 400. 00 253, 800. 00
(TYPE REACT 9SCBS)
15 150206 ABANDON CULVERT EA 18 275. 00 4, 950. 00
16 150209 ABANDON DRAI NAGE FACI LI TY EA 3 275. 00 825. 00
17 150221 ABANDON | NLET EA 1 300. 00 300. 00
18 150608 REMOVE CHAI N LI NK FENCE LF 1, 970 2.00 3, 940. 00
19 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 6, 220 10. 00 62, 200. 00
20 150668 REMOVE FLARED END SECTI ON EA 2 150. 00 300. 00
21 150710 REMOVE TRAFFI C STRI PE LF 106, 000 .40 42, 400. 00
22 022329 REMOVE YELLOW PAI NTED TRAFFI C STRI PE LF 31, 700 .90 28, 530. 00
23 150722 REMOVE PAVEMENT MARKER EA 15, 800 .80 12, 640. 00
24 150742 REMOVE ROADSI DE SI GN EA 17 100. 00 1, 700. 00
25 150760 REMOVE S| GN STRUCTURE EA 21 3, 400. 00 71, 400. 00
26 150763 REMOVE S| GN PANEL EA 1 700. 00 700. 00
27 150767 REMOVE BRI DGE MOUNTED SI GN EA 4 2, 200. 00 8, 800. 00
28 150801 REMOVE OVERSI DE DRAI N EA 2 300. 00 600. 00
29 048717 REMOVE AND REPLACE CONCRETE ( CHANNEL) LS LUMP SUM 10, 000. 00* 10, 000. 00
30 150805 REMOVE CULVERT LF 2,030 22.00 44, 660. 00
31 150820 REMOVE | NLET EA 72 450. 00 32, 400. 00
32 150821 REMOVE HEADWALL cy 19 350. 00 6, 650. 00
33 150829 REMOVE RETAI NI NG WALL SQYD 3, 440 40. 00 137, 600. 00
34 150846 REMOVE CONCRETE PAVENMENT SQYD 7,260 5. 50 39, 930. 00
35 150857 REMOVE ASPHALT CONCRETE SURFACI NG SQYD 168 11. 00 1, 848. 00

36 151540 RECONSTRUCT CHAI'N LI NK FENCE LF 760 15. 00 11, 400. 00



07- 10694 Bl D245
07- LA- 10- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
11/ 01/ 01 11/ 05/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG LF 40 25.00 1, 000. 00
38 152316 RESET ROADSI DE SI GN (ONE PCST) EA 6 250. 00 1, 500. 00
39 022330 RESET PROPERTY FENCE LF 190 55. 00 10, 450. 00
40 152390 RELOCATE ROADSI DE SI GN EA 91 230. 00 20, 930. 00
41 022331 RELOCATE SI GN PANEL ( BRI DGE- MOUNTED) EA 3 1, 400. 00 4, 200. 00
42 152430 ADJUST | NLET EA 6 1, 100. 00 6, 600. 00
43 (S) 153112 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 6, 740 4.00 26, 960. 00
(.15 MAXI MUM)
44 153214 REMOVE CONCRETE CURB LF 25, 400 3.50 88, 900. 00
45 153218 REMOVE CONCRETE S| DEWALK SQYD 810 12.00 9, 720. 00
46 153221 REMOVE CONCRETE BARRI ER LF 5, 830 5. 00 29, 150. 00
47 022332 REMOVE CONCRETE ( DRAI NAGE STRUCTURE) (% 19 350. 00 6, 650. 00
48 153229 REMOVE CONCRETE BARRI ER ( TYPE K) LF 500 2.00 1, 000. 00
49 153250 REMOVE SOUND WALL SQYD 2,220 10. 00 22, 200. 00
50 153531 ACCESS OPENI NG, SOFFI T EA 36 800. 00 28, 800. 00
51 155003 CAP | NLET EA 43 700. 00 30, 100. 00
52 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 17, 190. 00* 17, 190. 00
53 157562 BRI DGE REMOVAL (PORTI ON), LOCATI ON B LS LUMP SUM 15, 300. 00* 15, 300. 00
54 157563 BRI DGE REMOVAL (PORTI ON), LOCATION C LS LUMP SUM 11, 700. 00* 11, 700. 00
55 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 14, 400. 00* 14, 400. 00
56 157565 BRI DGE REMOVAL ( PORTI ON), LOCATION E LS LUMP SUM 3, 150. 00* 3, 150. 00
57 157566 BRI DGE REMOVAL (PORTI ON), LOCATI ON F LS LUMP SUM 13, 500. 00* 13, 500. 00
58 157567 BRI DGE REMOVAL (PORTI ON), LOCATION G LS LUMP SUM 27, 900. 00* 27, 900. 00
59 157568 BRI DGE REMOVAL (PORTI ON), LOCATI ON H LS LUMP SUM 31, 500. 00* 31, 500. 00
60 157569 BRI DGE REMOVAL ( PORTI ON), LOCATI ON | LS LUMP SUM 139, 500. 00* 139, 500. 00
61 157570 BRI DGE REMOVAL (PORTI ON), LOCATI ON J LS LUMP SUM 31, 500. 00* 31, 500. 00
62 157571 BRI DGE REMOVAL (PORTI ON), LOCATI ON K LS LUMP SUM 16, 200. 00* 16, 200. 00
63 157572 BRI DGE REMOVAL (PORTI ON), LOCATI ON L LS LUMP SUM 15, 750. 00* 15, 750. 00
64 157573 BRI DGE REMOVAL (PORTI ON), LOCATI ON M LS LUMP SUM 25, 200. 00* 25, 200. 00
65 048718 BRI DGE REMOVAL (PORTI ON), LOCATI ON N LS LUMP SUM 90, 000. 00* 90, 000. 00
66 022333 RECONSTRUCT PEDESTRI AN BARRI ER EA 1 500. 00 500. 00
67 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 57, 800. 00* 57, 800. 00
68 190101 ROADWAY EXCAVATI ON cy 30, 300 12. 00 363, 600. 00
69 190103 ROADWAY EXCAVATI ON ( TYPE ) cY 30, 600 12.00 367, 200. 00
(AERI ALLY DEPCSI TED LEAD)
70 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) cy 4,710 60. 00 282, 600. 00
(AERI ALLY DEPCSI TED LEAD)
71 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 15, 000. 00* 15, 000. 00



07-1069U4 Bl D245

07- LA- 10- 28 CONTRACT PROPOSAL OF LOW BI DDER PAGE 17
11/01/01 11/ 05/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
72 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) cy 7,708 45. 00 346, 860. 00
73 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) cY 4,740 15. 00 71, 100. 00
74 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) cy 59, 837 11.00 658, 207. 00
75 192051 STRUCTURE EXCAVATI ON ( TYPE V) cy 3, 280 4.00 13, 120. 00
(AERI ALLY DEPOCSI TED LEAD)
76 192053 STRUCTURE EXCAVATI ON ( TYPE Z- 2) cy 160 60. 00 9, 600. 00
(AERI ALLY DEPCSI TED LEAD)
77 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) cy 14, 061 11.00 154, 671. 00
78 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) cy 59, 972 15. 00 899, 580. 00
79 193114 SAND BACKFI LL cY 6 200. 00 1, 200. 00
80 022334 PREPARE SUBGRADE AND SUBBALLAST SQYD 2, 550 10. 00 25, 500. 00
( RAI LROAD SHOOFLY)
81 (S) 200001 HI GHWAY PLANTI NG LS LUVMP SUM 105, 000. 00* 105, 000. 00
82 (S) 204053 W LD FLOAER SEEDI NG SQYD 510 2.00 1, 020. 00
83 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 35, 000. 00* 35, 000. 00
84 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 20, 000. 00* 20, 000. 00
85 (S) 208000 | RRI GAT| ON SYSTEM LS LUMP SUM 240, 000. 00* 240, 000. 00
86 (SF) 208044 3" GALVANI ZED STEEL PIPE LF 410 60. 00 24, 600. 00
(SUPPLY LI NE ON BRI DGE)
87 (S) 208808 8" WELDED STEEL Pl PE CONDUI T LF 1, 250 110. 00 137, 500. 00
(. 250" THI CK)
88 260210 AGGREGATE BASE ( APPROACH SLAB) cy 74 95. 00 7,030. 00
89 260301 CLASS 3 AGGREGATE BASE cy 36, 400 17.50 637, 000. 00
90 280000 LEAN CONCRETE BASE cy 23, 000 70. 00 1, 610, 000. 00
91 390115 ASPHALT CONCRETE ( BRI DGE) TON 376 42.00 15, 792. 00
92 390152 ASPHALT CONCRETE TON 18, 100 42.00 760, 200. 00
93 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS SQYD 450 17.00 7, 650. 00
AREA)
94 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) LF 1,810 2.50 4,525.00
95 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE ©) LF 640 3.75 2, 400. 00
96 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) LF 5, 240 2.50 13, 100. 00
97 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) LF 220 3.75 825. 00
98 401000 CONCRETE PAVEMENT cy 24, 600 97. 00 2, 386, 200. 00
99 404092 SEAL PAVEMENT JOI NT LF 60, 600 2.00 121, 200. 00
100 490503 FURNI SH STEEL PILING (HP 10 X 42) LF 2,471 9. 00 22, 239. 00
101 (S) 490504 DRI VE STEEL PILE (HP 10 X 42) EA 84 600. 00 50, 400. 00
102 490508 FURNI SH STEEL PILING (HP 10 X 57) LF 3,791 12.00 45, 492. 00

103 (S) 490509 DRI VE STEEL PILE (HP 10 X 57) EA 88 600. 00 52, 800. 00
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104 490528 FURNI SH STEEL PILING (HP 14 X 89) LF 10, 894 19. 00 206, 986. 00
105 (S) 490529 DRI VE STEEL PILE (HP 14 X 89) EA 313 600. 00 187, 800. 00
106 490538 FURNI SH STEEL PILING (HP 14 X 117) LF 30, 474 25.00 761, 850. 00
107 (S) 490539 DRI VE STEEL PILE (HP 14 X 117) EA 676 500. 00 338, 000. 00
108 (S) 490601 16" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 5, 000 30. 00 150, 000. 00
109 490713 FURNI SH PI LI NG ( CLASS 70) LF 994 20. 00 19, 880. 00
110 (S) 490714 DRI VE PILE (CLASS 70) EA 30 400. 00 12, 000. 00
111 490733 FURNI SH PI LI NG ( CLASS 45C) LF 3,180 20. 00 63, 600. 00
112 (S) 490734 DRI VE PILE (CLASS 45C) EA 119 450. 00 53, 550. 00
113 491004 FURNI SH PI LI NG ( CLASS 45) LF 26, 836 20. 00 536, 720. 00
114 (S) 491005 DRI VE PILE (CLASS 45) EA 989 400. 00 395, 600. 00
115 (S) 498016 16" CAST- | N- DRI LLED- HOLE CONCRETE LF 4, 630 30. 00 138, 900. 00
PI LING ( SOUND VALL)
116 (S) 500001 PRESTRESS| NG CAST- | N PLACE CONCRETE LS LUMP SUM 110, 000. 00* 110, 000. 00
117 (S) 048719 JACKI NG SUPERSTRUCTURE LS LUMP SUM 7, 500. 00* 7,500. 00
118 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cy 3, 442 200. 00 688, 400. 00
119 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cy 10, 786 400. 00 4,314, 400. 00
120 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL cy 19, 815 190. 00 3, 764, 850. 00
121 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB cy 1,527 380. 00 580, 260. 00
(TYPE N)
122 510087 STRUCTURAL CONCRETE, APPROACH SLAB cY 751 450. 00 337, 950. 00
(TYPE R)
123 048720 STRUCTURAL CONCRETE, TRANSI TI ON SLAB cy 187 400. 00 74, 800. 00
124 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cy 259 900. 00 233, 100. 00
125 510526 M NOR CONCRETE ( BACKFI LL) cY 32 175. 00 5, 600. 00
126 510800 PAVI NG NOTCH EXTENSI ON cY 16 1, 200. 00 19, 200. 00
127 510805 DI APHRAGM BOLSTER EA 18 2, 600. 00 46, 800. 00
128 048721 DRI LL AND PRESSURE GROUT DOWEL LF 68 30. 00 2, 040. 00
129 511106 DRI LL AND BOND DOVEL LF 4,933 16. 00 78, 928. 00
130 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 712 42.00 29, 904. 00
131 (S) 512205 FURNI SH PRECAST PRESTRESSED CONCRETE EA 21 7, 500. 00 157, 500. 00
G RDER (60' - 70")
132 (S) 512206 FURNI SH PRECAST PRESTRESSED CONCRETE EA 18 8, 500. 00 153, 000. 00
G RDER (70' - 80")
133 (S) 512207 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 9, 000. 00 54, 000. 00
G RDER (80' - 90" )
134 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 45 1, 400. 00 63, 000. 00

G RDER
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135 (F) 513501 CONCRETE CLOSURE WALL SQFT 1,070 30. 00 32, 100. 00
136 515020 REFI NI SH BRI DGE DECK SQFT 5,418 16. 00 86, 688. 00
137 (S) 515061 CORE CONCRETE (2") LF 4,514 22.00 99, 308. 00
138 (S) 515065 CORE CONCRETE (6") LF 106 75. 00 7, 950. 00
139 (S) 515068 CORE CONCRETE (9") LF 90 115. 00 10, 350. 00
140 (S) 048722 CORE CONCRETE (18") LF 7 375. 00 2,625.00
141 (S) 515160 CORE CONCRETE (1 1/2") LF 153 28. 00 4,284.00
142 (SF)517961 SOUND WALL ( BARRI ER) ( MASONRY BLOCK) SQFT 102,130 10. 00 1, 021, 300. 00
143 519050 EXPANSI ON DAM CF 53 160. 00 8, 480. 00
144 (S) 519085 JONT SEAL (TYPE B-MR 1") LF 406 31. 00 12, 586. 00
145 (S) 519086 JONT SEAL (TYPE B-MR 1 1/2") LF 600 38. 00 22, 800. 00
146 (S) 519101 JONT SEAL (TYPE A) LF 1,797 18. 00 32, 346. 00
147 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) LB 3,280,010 . 46 1, 508, 804. 60
148 ( SF) 520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) LB 2,162,829 .48 1,038, 157. 92
149 ( SF) 540101 ASPHALT MEMBRANE WATERPROOFI NG SOFT 2,398 4.00 9,592. 00
150 ( SF) 550110 COLUWN CASI NG LB 47,700 3.50 166, 950. 00
151 (F) 550203 FURNI SH STRUCTURAL STEEL (BRI DGE) LB 390, 000 1.30 507, 000. 00
152 (S) 550204 ERECT STRUCTURAL STEEL (BRI DGE) LB 390, 000 .25 97, 500. 00
153 ( SF) 560218 FURNI SH S| GN STRUCTURE ( TRUSS) LB 215, 260 2.00 430, 520. 00
154 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) LB 215, 260 .50 107, 630. 00
155 (F) 560223 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED LB 900 4.00 3, 600. 00
W THOUT WALKWAY)
156 ( SF) 560224 I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED LB 900 4.00 3, 600. 00
W THOUT WALKVAY)
157 ( SF) 561004 30" CAST- 1 N- DRI LLED- HOLE CONCRETE PI LE LF 74 250. 00 18, 500. 00
('Sl GN FOUNDATI ON)
158 ( SF) 561005 36" CAST- | N- DRI LLED- HOLE CONCRETE PI LE LF 92 275. 00 25, 300. 00
('SI GN FOUNDATI ON)
159 ( SF) 561011 48" CAST-| N- DRI LLED- HOLE CONCRETE PI LE LF 18 300. 00 5, 400. 00
('SI GN FOUNDATI ON)
160 562002 METAL ( BARRI ER MOUNTED S| GN) LB 2,990 8. 00 23, 920. 00
161 022335 METAL (WALL MOUNTED FLUSH Sl GN) LB 280 8. 00 2, 240. 00
162 022336 METAL LB 370 10. 00 3, 700. 00
( CONCRETE BARRI ER MOUNTED FLUSH SI GN)
163 022337 METAL (WALL MOUNTED SI GN) LB 970 9. 00 8, 730. 00
164 566011 ROADSI DE SI GN - ONE PCST EA 18 260. 00 4, 680. 00
165 566012 ROADSI DE SI GN - TWO PCST EA 1 675. 00 675. 00
166 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 28 110. 00 3, 080. 00

METHOD)
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167 568007 I NSTALL SI GN OVERLAY SQFT 190 17. 00 3, 230. 00
168 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 120, 000. 00* 120, 000. 00
169 (SF) 048723 WORK AREA MONI TORI NG LOCATI ON G LS LUMP SUM 5, 000. 00* 5, 000. 00
170 (S) 048724 WORK AREA MONI TORI NG LOCATI ON H LS LUMP SUM 5, 000. 00* 5, 000. 00
171 (S) 048725 WORK AREA MONI TORI NG LOCATI ON | LS LUMP SUM 5, 000. 00* 5, 000. 00
172 650010 12" REI NFORCED CONCRETE Pl PE LF 14 30. 00 420. 00
173 650012 15" REI NFORCED CONCRETE Pl PE LF 150 50. 00 7, 500. 00
174 650014 18" REI NFORCED CONCRETE Pl PE LF 1,780 60. 00 106, 800. 00
175 650018 24" REI NFORCED CONCRETE Pl PE LF 1, 480 75.00 111, 000. 00
176 650026 36" REI NFORCED CONCRETE Pl PE LF 76 125. 00 9, 500. 00
177 665016 18" CORRUGATED STEEL Pl PE (. 064" THI CK) LF 450 48. 00 21, 600. 00
178 665022 24" CORRUGATED STEEL PIPE (.064" THI CK) LF 40 120. 00 4, 800. 00
179 665717 18" SLOTTED CORRUGATED STEEL PI PE LF 210 62. 00 13, 020. 00
(. 079" THI CK)
180 022338 15" SLOTTED CORRUGATED STEEL PI PE LF 80 65. 00 5, 200. 00
(0.079" THI CK)
181 681103 3" PLASTI C Pl PE (EDGE DRAIN) LF 17, 700 6. 00 106, 200. 00
182 681107 3" PLASTI C Pl PE (EDGE DRAI N OUTLET) LF 660 47.00 31, 020. 00
183 048726 DRAI NAGE SYSTEM ( BRI DGE) LS LUMP SUM 2, 500. 00* 2, 500. 00
184 690110 12" CORRUGATED STEEL Pl PE DOWKNDRAI N LF 26 30. 00 780. 00
185 692005 12" ENTRANCE TAPER EA 1 500. 00 500. 00
186 692305 12" ANCHOR ASSEMBLY EA 1 175. 00 175. 00
187 703210 12" CORRUGATED STEEL Pl PE RI SER LF 42 70. 00 2, 940. 00
(. 064" THI CK)
188 703216 18" CORRUGATED STEEL PI PE RI SER LF 32 56. 00 1,792.00
(.064" TH CK)
189 705007 12" STEEL FLARED END SECTI ON EA 1 250. 00 250. 00
190 705011 18" STEEL FLARED END SECTI ON EA 4 280. 00 1, 120. 00
191 705527 36" AUTOMATI C DRAI NAGE GATE EA 1 3, 000. 00 3, 000. 00
192 707217 36" PRECAST CONCRETE Pl PE MANHOLE LF 30 110. 00 3, 300. 00
193 721006 ROCK SLOPE PROTECTI ON cy 180 55. 00 9, 900. 00
(1/2 TON, METHOD B)
194 721007 ROCK SLOPE PROTECTI ON cy 53 44.00 2,332.00
(1/4 TON, METHOD B)
195 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) cy 11 110. 00 1,210. 00
196 721009 ROCK SLOPE PROTECTI ON cy 9 140. 00 1, 260. 00
(FACING METHOD B)
197 721012 ROCK SLOPE PROTECTI ON cy 13 55. 00 715. 00

(BACKI NG NO. 3, NMETHOD B)
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CONTRACT

ROCK SLCPE PROTECTI ON FABRI C
M NOR CONCRETE (M SCELLANEQUS
CONSTRUCTI ON)
M SCELLANEQUS | RON AND STEEL
M SCELLANEQUS METAL

( RESTRAI NER -

M SCELLANEQUS NMETAL
(RESTRAI NER - CABLE TYPE)

MODI FY CABLE RESTRAI NER ( TYPE A)
MODI FY CABLE RESTRAI NER ( TYPE B)
MODI FY CABLE RESTRAI NER ( TYPE C)
CONFI NEMENT ASSEMBLY
M SCELLANEOUS METAL ( BRI DGE)
CHAI'N LI NK FENCE ( TYPE CL-6)
4' CHAIN LINK GATE (TYPE CL-6)
DELI NEATOR ( CLASS 1)
OBJECT MARKER
INSTALL MEDI AN M LEAGE PANEL

NETAL BEAM GUARD RAI LI NG (WOOD POST)
CHAI'N LI NK RAI LING (TYPE 7)

CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE

BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE

CABLE RAI LI NG

TERM NAL SECTI ON ( TYPE
TERM NAL SYSTEM ( TYPE SRT)

TERM NAL ANCHOR ASSEMBLY (TYPE SFT)
CRASH CUSHI ON ( TYPE REACT 9SCBS)
CONCRETE BARRI ER ( TYPE 60)

CONCRETE BARRI ER ( TYPE 60A)
CONCRETE BARRI ER ( TYPE 60C)

Pl PE TYPE)

K)
27)

27B MODI FI ED)

27SV MODI FI ED)
50)

500)

50C MODI FI ED)

50D)

50E)

50E MODI FI ED)

Q

PROPOSAL

LOwW BI DDER
ESTI MATED
QUANTI TY BI D
70 5.
270 220
51, 223 .
11, 000 4.
24,790 5.
LUMP SUM 28, 000
LUMP SUM 46, 000
LUMP SUM 7,000
51 1, 350.
1,617 5.
480 15.
19 750
180 45
25 100.
34 50.
1,100 30
239 46.
360 20.
18, 261 47.
170 75.
1,540 75.
180 63.
340 84.
92 90.
1,680 40
380 132
56 180.
100 10.
8 140
14 2,250
5 800
8 34, 000
530 40
440 50.
220 50.

Bl D245
PAGE 21
11/ 05/ 01

25, 611.
46, 200.

128, 908.

28, 000.
46, 000.
7, 000.
68, 850.
8, 085.
7, 200.
14, 250.
8, 100.
2, 500.
1, 700.
33, 000.
10, 994.
7, 200.
858, 267.
12, 750.
115, 500.
11, 340.
28, 560.
8, 280.
67, 200.
50, 160.
10, 080.
1, 000.
1, 120.
31, 500.
4, 000.
272, 000.
21, 200.
22, 000.
11, 000.
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233 022340 CONCRETE BARRI ER ( TYPE 60W LF 2, 800 85. 00 238, 000. 00
234 (F) 839720 CONCRETE BARRI ER ( TYPE 732) LF 245 68. 00 16, 660. 00
235 (F) 839725 CONCRETE BARRI ER ( TYPE 736) LF 231 52. 00 12, 012. 00
236 (S) 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 127, 000 .30 38, 100. 00
237 (S) 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 11, 700 .65 7, 605. 00
238 (S) 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 11, 600 .75 8, 700. 00
( BROKEN 12- 3)
239 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 10, 100 3.25 32, 825. 00
240 (S) 840526 4" THERMOPLASTI C TRAFFI C STRI PE LF 9, 000 .35 3, 150. 00
( BROKEN 17-7)
241 (S) 840550 8" THERMOPLASTI C TRAFFI C STRI PE LF 5, 620 .75 4,215.00
( BROKEN 36- 12)
242 (S) 840653 PAI NT TRAFFI C STRI PE LF 145, 000 .30 43, 500. 00
243 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) LF 59, 700 .30 17, 910. 00
244 (S) 022341 PAVEMENT MARKER EA 22, 600 1.25 28, 250. 00
( NON- REFLECTI VE)
245 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 13, 400 3.10 41, 540. 00
246 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 325, 000. 00* 325, 000. 00
247 (S) 022342 RELOCATE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
SYSTEM
248 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 10 5, 000. 00 50, 000. 00
249 (S) 022343 4" CONDUI T (TRENCHED IN SO L) LF 180 17. 00 3, 060. 00
250 (S) 022344 TWO 4" CONDUI T ( TRENCHED IN SO L) LF 180 24.00 4,320.00
251 (S) 022345 3" CONDUI T ( TRENCHED I N SO L) LF 150 15. 00 2, 250. 00
252 (S) 022346 3" CONDUI T ( TRENCHED | N PAVENENT) LF 40 17. 00 680. 00
253 (S) 022347 TWO 4" CONDUI T ( TRENCHED | N PAVENMENT) LF 10, 700 26. 00 278, 200. 00
254 (S) 022348 TWO 4" RIGI D STEEL CONDUI T ( JACKED) LF 1, 050 48. 00 50, 400. 00
255 (S) 022349 3" RIGID STEEL CONDUI T (JACKED) LF 580 28.00 16, 240. 00
256 (S) 022350 2" RIG D STEEL CONDUI T ( JACKED) LF 70 25. 00 1, 750. 00
257 (S) 022351 2" CONDUI T ( TRENCHED I N SO L) LF 900 13. 00 11, 700. 00
258 (S) 022352 2" CONDUI T ( TRENCHED | N PAVENENT) LF 620 17.00 10, 540. 00
259 (S) 860790 1 1/4" | NNERDUCT LF 28, 900 1.10 31, 790. 00
260 (S) 860791 COVMUNI CATI ON' CONDUI T LS LUMP SUM 7, 500. 00* 7, 500. 00
261 (S) 022353 TWO 4" CONDUI T (ATTACHED TO BRI DGE) LF 4, 750 79. 00 375, 250. 00
262 ( SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) LF 240 10. 00 2, 400. 00
263 (S) 860797 ELECTRI C SERVI CE (1 RRI GATI ON) LS LUMP SUM 42, 000. 00* 42, 000. 00
264 (S) 022354 MODI FY CENSUS STATI ON SYSTEM LS LUMP SUM 38, 000. 00* 38, 000. 00
265 (S) 022355 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 21, 000. 00* 21, 000. 00

( LOCATI ON SB291)
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266 (S) 022356 MODI FY CLOSE CI RCUI T TELEVI S| ON CAVERA LS LUMP SUM 17, 500. 00* 17, 500. 00
( LOCATI ON SB311)

267 (S) 022357 MODI FY CLOSE CI RCUI T TELEVI S| ON CAVERA LS LUMP SUM 17, 500. 00* 17, 500. 00
( LOCATI ON SB303)

268 (S) 022358 MODI FY CLOSE Cl RCUI T TELEVI SI ON CANERA LS LUMP SUM 17, 500. 00* 17, 500. 00
( LOCATI ON SB285)

269 (S) 022359 WORK AT THE EXI STING SAN GABRI EL VALLEY LS LUMP SUM 17, 000. 00* 17, 000. 00
COVMUNI CATI ON' HUB

270 (S) 022360 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
( LOCATI ON 0741)

271 (S) 022361 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
( LOCATI ON 0796)

272 (S) 022362 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 42, 000. 00* 42, 000. 00
( LOCATI ON 0430)

273 (S) 022363 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
( LOCATI ON 0745)

274 (S) 022364 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 42, 000. 00* 42, 000. 00
(LOCATI ONS 0431 & 0794)

275 (S) 022365 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 38, 000. 00* 38, 000. 00
( LOCATI ON 0432)

276 (S) 022366 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
( LOCATI ON 0433)

277 (S) 022367 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 1, 000. 00* 1, 000. 00
( LOCATI ON 0741)

278 (S) 022368 LI GHTI NG ( UNDERCROSSI NG) ( LOCATI ON 1) LS LUMP SUM 7, 000. 00* 7, 000. 00

279 (S) 022369 LI GHTI NG ( UNDERCROSSI NG) ( LOCATI ON 2) LS LUMP SUM 10, 000. 00* 10, 000. 00

280 (S) 022370 LI GHTI NG ( UNDERCROSSI NG) ( LOCATI ON 3) LS LUMP SUM 10, 000. 00* 10, 000. 00

281 (S) 022371 LI GHTI NG ( UNDERCROSSI NG) ( LOCATI ON 4) LS LUMP SUM 18, 000. 00* 18, 000. 00

282 (S) 022372 LI GHTI NG ( UNDERCROSSI NG) ( LOCATI ON 5) LS LUMP SUM 11, 000. 00* 11, 000. 00

283 (S) 022373 LI GHTI NG ( UNDERCROSSI NG) ( LOCATI ON 6) LS LUMP SUM 9, 500. 00* 9, 500. 00

284 (S) 022374 LI GHTI NG ( UNDERCROSSI NG) ( LOCATI ON 7) LS LUMP SUM 18, 000. 00* 18, 000. 00

285 (S) 022375 LI GHTI NG ( UNDERCROSSI NG) ( LOCATI ON 8) LS LUMP SUM 20, 000. 00* 20, 000. 00

286 (S) 022376 LI GHTI NG ( UNDERCROSSI NG) ( LOCATI ON 9) LS LUMP SUM 10, 000. 00* 10, 000. 00

287 (S) 022377 LI GHTI NG ( UNDERCROSSI NG) ( LCOATI ON 10) LS LUMP SUM 5, 000. 00* 5, 000. 00

288 (S) 022378 LI GHTI NG ( UNDERCROSSI NG) ( LOCATI ON 11) LS LUMP SUM 20, 000. 00* 20, 000. 00

289 (S) 022379 LI GHTI NG ( UNDERCRCSSI NG) ( LOCATI ON 12) LS LUMP SUM 4, 500. 00* 4,500. 00

290 (S) 022380 LI GHTI NG (UNI ON PACI FI C RAI LROAD) LS LUMP SUM 20, 000. 00* 20, 000. 00

291 (S) 867010 2 SI NGLEMODE FI BER CPTI C BREAKQUT CABLE LF 85 5.00 425. 00
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292 (S) 867014 12 S| NGLEMODE FI BER OPTI C CABLE LF 14, 500 2.10 30, 450. 00
293 (S) 022864 36 S| NGLEMODE FI BER OPTI C CABLE LF 14, 500 3.00 43, 500. 00
294 (S) 867130 FI BER OPTI C SPLI CE CLOSURE EA 5 2,700. 00 13, 500. 00
295 (S) 867135 TW STED PAI R SPLI CE CLOSURE EA 18 2, 050. 00 36, 900. 00
296 (S) 022381 2 NO. 6 CONDUCTCRS LF 830 1.00 830. 00
297 (S) 022382 2 NO. 8 CONDUCTORS LF 640 1. 00 640. 00
298 (S) 022383 2 NO. 1 CONDUCTORS LF 770 2.00 1, 540. 00
299 (S) 022384 4 NO 18 TELEPHONE CABLE LF 180 1.00 180. 00
300 (S) 869025 TW STED PAI R CABLE (6 PAIR) LF 7,920 2.00 15, 840. 00
301 (S) 869029 TW STED PAI R CABLE (50 PAIR) LF 14, 500 2.70 39, 150. 00
302 (S) 869034 NO 5(T) PULL BOX EA 2 350. 00 700. 00
303 (S) 869035 NO. 5 PULL BOX EA 4 110. 00 440. 00
304 (S) 869036 NO. 6 PULL BOX EA 2 130. 00 260. 00
305 (S) 869039 COVMUNI CATI ON PULL BOX EA 66 300. 00 19, 800. 00
306 (S) 869047 SPLI CE VAULT EA 6 3, 500. 00 21, 000. 00
307 (S) 022385 I NTERI M RAMP METERI NG SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
308 (S) 022386 SYSTEM TESTI NG AND DOCUVENTATI ON LS LUMP SUM 44, 500. 00* 44, 500. 00
309 999990 MOBI LI ZATI ON LS LUMP SUM 3, 712, 000. 00* 3, 712, 000. 00

TOTAL 41, 558, 440. 02
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960.
1500.
9500.

SUMMARY

100.

OF

REMAI

6200.
4970550.
2300.
49500.
5000.
200000.
140000.
500000.
4650.
38000.
70000.
428350.
129000.
945000.
3600.
750.
500.
5910.
31100.
200.
68900.
39625.
23700.
1700.
50400.
300.
6000.
400.
14000.
71050.
15840.
5700.
223600.
130680.
672.
6840.
600.
600.
3800.

NI NG BI DDERS

6200.
3250000.
6900.
49500.
3000.
130000.
190000.
545000.
9300.
23750.
125000.
724900.
107500.
945000.
2070.
600.
250.
5910.
62200.
400.
51940.
39625.
15800.
1275.
69300.
2500.
10000.
1000.
10000.
88305.
49320.
11400.
120400.
29040.
2520.
7600.
600.
900.
1900.

Bl D245
PAGE 25
11/ 05/ 01
FI FTH
BI D AMOUNT
6, 200. 00* 6200.
4,700. 00 3055000.
6.90 3174.
5, 000. 00* 5000.
7,500. 00* 7500.
145, 000. 00* 145000
220, 000. 00* 220000
625, 000. 00* 625000
46. 00 2852.
20.00 19000.
100. 00 10000.
7.00 461300
300. 00 129000.
31, 000. 00 837000
700. 00 12600.
500. 00 1500.
500. 00 500.
5.10 10047.
5.50 34210.
250. 00 500.
.41 43460.
.70 22190.
.70 11060.
150. 00 2550.
1, 900. 00 39900.
2, 000. 00 2000.
1, 000. 00 4000.
250. 00 500.
14, 000. 00* 14000.
10. 00 20300.
500. 00 36000.
187.00 3553.
16. 00 55040.
8. 00 58080.
5.00 840.
15. 00 11400.
35. 00 1400.
210. 00 1260.
54. 00 10260.



07-1069U4 Bl D245
07- LA- 10- 28 SUMMARY OF REMAINING BIDDERS PAGE 26
11/01/01 11/ 05/ 01
------------------------------- e e D LR
SECOND THI RD [ FOURTH | FI FTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- R R R R
300. 00 27300. 00| 350. 00 31850. 00| 180. 00 16380. 00| 230. 00 20930. 00
1, 200. 00 3600. 00| 400. 00 1200. 00| 2,500. 00 7500. 00| 1, 200. 00 3600. 00
900. 00 5400. 00| 500. 00 3000. 00| 1, 150. 00 6900. 00| 850. 00 5100. 00
4.00 26960. 00| 2.00 13480. 00| 5. 00 33700. 00| 6. 80 45832. 00
1.00 25400. 00| 2.00 50800. 00| 4.75 120650. 00 7.50 190500. 00
8. 00 6480. 00| 3.00 2430. 00| 13.00 10530. 00| 14. 70 11907. 00
5.00 29150. 00| 5. 00 29150. 00| 6. 00 34980. 00| 5. 00 29150. 00
300. 00 5700. 00| 220. 00 4180. 00| 500. 00 9500. 00| 110. 00 2090. 00
20. 00 10000. 00| 4.00 2000. 00| 6. 00 3000. 00| 11.00 5500. 00
10. 00 22200. 00| 18.00 39960. 00| 20. 00 44400. 00| 12.00 26640. 00
800. 00 28800. 00| 3, 500. 00 126000. 00| 500. 00 18000. 00| 1, 200. 00 43200. 00
700. 00 30100. 00| 570. 00 24510. 00| 1, 000. 00 43000. 00| 515. 00 22145. 00
17, 190. 00* 17190. 00| 17, 190. 00* 17190. 00| 17, 190. 00* 17190. 00| 15, 000. 00* 15000. 00
15, 300. 00* 15300. 00| 15, 300. 00* 15300. 00| 15, 300. 00* 15300. 00| 15, 000. 00* 15000. 00
11, 700. 00* 11700. 00| 11, 700. 00* 11700. 00| 11, 700. 00* 11700. 00| 11, 700. 00* 11700. 00
14, 400. 00* 14400. 00| 14, 400. 00* 14400. 00| 14, 400. 00* 14400. 00| 14, 500. 00* 14500. 00
3, 150. 00* 3150. 00| 3, 150. 00* 3150. 00| 3, 150. 00* 3150. 00| 3, 150. 00* 3150. 00
13, 500. 00* 13500. 00| 13, 500. 00* 13500. 00| 13, 500. 00* 13500. 00| 13, 500. 00* 13500. 00
27, 900. 00* 27900. 00| 27, 900. 00* 27900. 00| 27, 900. 00* 27900. 00| 25, 000. 00* 25000. 00
31, 500. 00* 31500. 00| 31, 500. 00* 31500. 00| 31, 500. 00* 31500. 00| 28, 000. 00* 28000. 00
139, 500. 00* 139500. 00| 139, 500. 00* 139500. 00| 139, 500. 00* 139500. 00 60, 000. 00* 60000. 00
31, 500. 00* 31500. 00| 31, 500. 00* 31500. 00| 31, 500. 00* 31500. 00| 17, 000. 00* 17000. 00
16, 200. 00* 16200. 00| 16, 200. 00* 16200. 00| 16, 200. 00* 16200. 00| 14, 000. 00* 14000. 00
15, 750. 00* 15750. 00| 15, 750. 00* 15750. 00| 15, 750. 00* 15750. 00| 14, 000. 00* 14000. 00
25, 200. 00* 25200. 00| 25, 200. 00* 25200. 00| 25, 200. 00* 25200. 00| 18, 000. 00* 18000. 00
90, 000. 00* 90000. 00| 90, 000. 00* 90000. 00| 90, 000. 00* 90000. 00| 70, 000. 00* 70000. 00
1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 1, 000. 00 1000. 00
57, 800. 00* 57800. 00| 57, 800. 00* 57800. 00| 57, 800. 00* 57800. 00| 57, 800. 00* 57800. 00
20. 00 606000. 00| 17.00 515100. 00| 20. 00 606000. 00| 12. 20 369660. 00
14. 00 428400. 00| 11.00 336600. 00| 9. 00 275400. 00| 5.50 168300. 00
100. 00 471000. 00| 80. 00 376800. 00| 84. 00 395640. 00| 81. 30 382923. 00
2, 000. 00* 2000. 00| 8, 000. 00* 8000. 00| 17, 000. 00* 17000. 00| 25, 000. 00* 25000. 00
20. 00 154160. 00| 15. 00 115620. 00| 90. 00 693720. 00| 41.00 316028. 00
15. 00 71100. 00| 8. 00 37920. 00| 9. 00 42660. 00| 24.00 113760. 00
18.00 1077066. 00| 8. 00 478696. 00| 18. 00 1077066. 00| 18. 50 1106984. 50
20. 00 65600. 00| 11.00 36080. 00| 10. 00 32800. 00| 15. 00 49200. 00
150. 00 24000. 00| 80. 00 12800. 00| 115. 00 18400. 00| 104. 00 16640. 00
15. 00 210915. 00| 19. 00 267159. 00| 27.00 379647. 00| 27.00 379647. 00
15. 00 899580. 00| 10. 00 599720. 00| 27.00 1619244. 00| 19. 40 1163456. 80



07-1069U4

07- LA- 10- 28 SUMMARY OF REMAINING BIDDE
11/01/01
------------------------------- Ry R L LR PR PP EPEY
SECOND THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D
------------------------------- e
150. 00 900. 00| 50. 00 300. 00| 200. 00
10. 00 25500. 00| 8. 00 20400. 00| 9. 00
70, 000. 00* 70000. 00| 100, 000. 00* 100000. 00| 100, 000. 00*
2.00 1020. 00| 2.00 1020. 00| 1.00
20, 000. 00* 20000. 00| 34, 000. 00* 34000. 00| 30, 000. 00*
18, 000. 00* 18000. 00| 24, 000. 00* 24000. 00| 20, 000. 00*
170, 000. 00* 170000. 00| 200, 000. 00* 200000. 00| 200, 000. 00*
35. 00 14350. 00| 30. 00 12300. 00| 25. 00
90. 00 112500. 00| 150. 00 187500. 00| 100. 00
150. 00 11100. 00| 120. 00 8880. 00| 75. 00
24.00 873600. 00| 15. 00 546000. 00| 22.00
80. 00 1840000. 00| 70. 00 1610000. 00| 85. 00
60. 00 22560. 00| 58. 00 21808. 00| 50. 00
42.00 760200. 00| 43. 00 778300. 00| 45. 60
18.00 8100. 00| 40. 00 18000. 00| 20. 00
3.50 6335. 00| 2.00 3620. 00| 6. 00
3.50 2240. 00| 2.00 1280. 00| 6. 00
3.50 18340. 00| 2.00 10480. 00| 2.00
3.50 770. 00| 2.00 440. 00| 6. 00
100.00  2460000. 00| 76. 00 1869600. 00| 100. 00
1. 00 60600. 00| 1. 00 60600. 00| 2.00
8.50 21003. 50| 8. 00 19768. 00| 12.00
700. 00 58800. 00| 800. 00 67200. 00| 600. 00
11.50 43596. 50| 10. 00 37910. 00| 13.00
700. 00 61600. 00| 750. 00 66000. 00| 700. 00
18. 50 201539. 00| 15. 00 163410. 00| 21.50
700. 00 219100. 00| 1, 200. 00 375600. 00| 615. 00
24.50 746613. 00| 20. 00 609480. 00| 25. 00
600. 00 405600. 00| 900. 00 608400. 00| 600. 00
20. 00 100000. 00| 27.00 135000. 00| 36. 50
14.00 13916. 00| 5. 00 4970. 00| 10. 00
700. 00 21000. 00| 950. 00 28500. 00| 1, 225. 00
14.00 44520. 00| 10. 00 31800. 00| 20. 00
600. 00 71400. 00| 1, 000. 00 119000. 00| 950. 00
10. 00 268360. 00| 5. 00 134180. 00| 20. 00
400. 00 395600. 00| 1, 250. 00 1236250. 00| 418. 00
25.00 115750. 00| 22.00 101860. 00| 26. 50
30, 000. 00* 30000. 00| 105, 000. 00* 105000. 00| 125, 000. 00*
10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 20, 000. 00*

20000.

Bl D245
PAGE 27
11/ 05/ 01
FI FTH
BI D AMOUNT
100. 00 600
28.00 71400
100, 000. 00* 100000
5.00 2550
34, 000. 00~* 34000
24, 000. 00* 24000
240, 000. 00* 240000
60. 00 24600
75. 00 93750
165. 00 12210
9.50 345800
79. 40 1826200
69. 00 25944
53. 00 959300
38.00 17100
3.00 5430
3.00 1920
3.00 15720
3.00 660
108. 00 2656800
1.00 60600
8.00 19768
1, 200. 00 100800
10. 00 37910
1, 200. 00 105600
15. 00 163410
1, 400. 00 438200
20.00 609480
1, 300. 00 878800
30. 00 150000
5.00 4970
1, 300. 00 39000
10. 00 31800
1, 300. 00 154700
5.00 134180
1, 500. 00 1483500
35. 00 162050
125, 000. 00* 125000
10, 000. 00* 10000.



TEM

18
L19
L20
21
122
123
L24
25
26
L27
128
29
L30
131
132
L33
L34
L35
L36
L37
138
L39
L40
L41
L42
143
L44
L45
L46
L47
L48
149
L50
51
152
53
154
55
L56

07-1069U4
07-LA-10-28
11/01/01

860500.
2912220.
5350050.

381750.

450600.

93500.
259000.
3520.
48000.
45000.
3400.
73995.
17800.
147000.
144000.
54000.
33750.
42800.
81270.
90280.
7420.
8550.
2450.
3825.
868105.
18550.
12180.
19200.
39534.
1804005.
1189555.
9592.

143100.

468000.

117000.

430520.

86104.
3600.
3600.

SUMMARY

OF

.00

REMA

378620.
4314400.
3368550.

763500.

225300.

52360.

233100.

3200.
22400.
45000.
3400.
73995.
17800.
147000.
144000.
54000.
45000.
16050.
81270.
99308.
7950.
10350.
2625.
4284.
817040.
15900.
12180.
24000.
35940.
1771205
1016529
11990.
238500.
507000.
97500.
484335
86104.
3600.
3600.

I NI NG BI DDERS

860500.
2879862.
3764850.

458100.

225300.

56100.
323750.
1600.
33600.

Bl D245
PACGE 28
11/ 05/ 01
FI FTH
AMOUNT
300. 00 1032600.
288. 00 3106368.
215.00 4260225.
430. 00 656610.
400. 00 300400.
400. 00 74800.
100. 00 284900.
200. 00 6400.
500. 00 56000.
500. 00 27000.
30. 00 2040.
22.00 108526.
30. 00 21360.
500. 00 157500.
500. 00 153000.
000. 00 54000.
200. 00 54000.
30. 00 32100.
20.00 108360.
65. 00 293410.
125. 00 13250.
130. 00 11700.
425. 00 2975.
60. 00 9180.
9.40 960022.
350. 00 18550.
26. 00 10556.
45. 00 27000.
16. 00 28752.
.53 1738405.
.47 1016529.
6.00 14388.
2.50 119250.
1.25 487500.
.25 97500.
2.05 441283.
.18 38746.
2.68 2412.
6. 00 5400.



07-1069U4 Bl D245
07- LA- 10- 28 SUMMARY OF REMAINING BIDDERS PAGE 29
11/01/01 11/ 05/ 01
------------------------------- e e D LR
SECOND THI RD [ FOURTH | FI FTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- R e R Rt
500. 00 37000. 00| 570. 00 42180. 00| 150. 00 11100. 00| 221.00 16354. 00
480. 00 44160. 00| 500. 00 46000. 00| 235. 00 21620. 00| 222.50 20470. 00
600. 00 10800. 00| 640. 00 11520. 00| 275. 00 4950. 00| 280. 00 5040. 00
7.50 22425. 00| 8. 00 23920. 00| 6. 00 17940. 00| 3.00 8970. 00
8.00 2240. 00| 8. 00 2240. 00| 6. 00 1680. 00| 3.00 840. 00
10. 00 3700. 00| 8. 00 2960. 00| 6. 00 2220. 00| 3.00 1110. 00
8.50 8245. 00| 8. 00 7760. 00| 6. 00 5820. 00| 3.00 2910. 00
150. 00 2700. 00| 250. 00 4500. 00| 200. 00 3600. 00| 350. 00 6300. 00
250. 00 250. 00| 700. 00 700. 00| 300. 00 300. 00| 850. 00 850. 00
150. 00 4200. 00| 100. 00 2800. 00| 150. 00 4200. 00| 125.00 3500. 00
16. 00 3040. 00| 20. 00 3800. 00| 20. 00 3800. 00| 17.00 3230. 00
60, 000. 00* 60000. 00| 100, 000. 00* 100000. 00| 30, 000. 00* 30000. 00| 65, 000. 00* 65000. 00
2, 500. 00* 2500. 00| 10, 000. 00* 10000. 00| 7, 500. 00* 7500. 00| 5, 000. 00* 5000. 00
2, 500. 00* 2500. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 5, 000. 00* 5000. 00
2, 500. 00* 2500. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 5, 000. 00* 5000. 00
60. 00 840. 00| 56. 00 784. 00| 60. 00 840. 00 80. 00 1120. 00
60. 00 9000. 00| 55. 00 8250. 00| 50. 00 7500. 00| 76. 00 11400. 00
60. 00 106800. 00| 56. 00 99680. 00| 50. 00 89000. 00| 77.00 137060. 00
69. 00 102120. 00| 59. 00 87320. 00| 65. 00 96200. 00| 75. 00 111000. 00
108. 00 8208. 00| 130. 00 9880. 00| 130. 00 9880. 00| 160. 00 12160. 00
60. 00 27000. 00| 58. 00 26100. 00| 52. 00 23400. 00| 75. 00 33750. 00
69. 00 2760. 00| 80. 00 3200. 00| 90. 00 3600. 00| 92. 00 3680. 00
92. 00 19320. 00| 70. 00 14700. 00| 55. 00 11550. 00| 90. 00 18900. 00
92. 00 7360. 00| 70. 00 5600. 00| 50. 00 4000. 00| 85. 00 6800. 00
5. 00 88500. 00| 5. 00 88500. 00| 7.00 123900. 00| 8. 50 150450. 00
25. 00 16500. 00| 20. 00 13200. 00| 38. 00 25080. 00| 45. 00 29700. 00
8, 000. 00* 8000. 00| 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00| 6, 500. 00* 6500. 00
75. 00 1950. 00| 50. 00 1300. 00| 50. 00 1300. 00| 70. 00 1820. 00
175. 00 175. 00| 100. 00 100. 00| 230. 00 230. 00| 500. 00 500. 00
900. 00 900. 00| 140. 00 140. 00| 90. 00 90. 00 425. 00 425. 00
83. 00 3486. 00| 26. 00 1092. 00| 120. 00 5040. 00| 155. 00 6510. 00
90. 00 2880. 00| 26. 00 832. 00| 60. 00 1920. 00| 137.00 4384. 00
200. 00 200. 00| 150. 00 150. 00| 230. 00 230. 00| 500. 00 500. 00
250. 00 1000. 00| 350. 00 1400. 00| 260. 00 1040. 00| 750. 00 3000. 00
4,000. 00 4000. 00| 2, 500. 00 2500. 00| 3, 200. 00 3200. 00| 3, 000. 00 3000. 00
130. 00 3900. 00| 130. 00 3900. 00| 110. 00 3300. 00| 220. 00 6600. 00
90. 00 16200. 00| 35. 00 6300. 00| 62. 00 11160. 00| 82. 00 14760. 00
90. 00 4770. 00| 35. 00 1855. 00| 94. 00 4982. 00| 65. 00 3445.00
200. 00 2200. 00| 64. 00 704. 00| 165. 00 1815. 00| 200. 00 2200. 00



TEM

L96
L97
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233
234

07-1069U4

07-LA-10-28

11/01/01

SUMMARY OF
THI RD
| BI D
00| 100. 00
00| 36. 00
00| 4.00
00| 155. 00
10| .50
00| 5. 00
00| 4.55
00| 31, 000. 00*
00| 15, 000. 00*
00| 1, 500. 00*
00| 500. 00
00| 5. 00
00| 8. 00
00| 500. 00
00| 30. 00
00| 30. 00
00| 50. 00
00| 20. 00
00| 45. 00
00| 16. 00
00| 24.00
00| 55. 00
00| 66. 00
00| 73.00
00| 40. 00
00| 80. 00
00| 20. 00
00| 120. 00
00| 140. 00
00| 10. 00
00| 100. 00
00| 2,500. 00
00| 800. 00
00| 40, 000. 00
00| 32.00
00| 48. 00
00| 40. 00
00| 90. 00
00| 30. 00

REMA

10755.
5760.
438264.
9350.
101640.
13140.
13600.
7360.
33600.
45600.
7840.
1000.
800.
35000.
4000.
320000.
16960.
21120.
8800.
252000.
7350.

NI NG BIDDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 200. 00 1800
00| 260. 00 3380
00| 1.10 77
00| 235. 00 63450
50| 1.30 66589
00| 4.00 44000
50| 4.80 118992
00| 16, 000. 00* 16000
00| 12, 000. 00* 12000
00| 12, 000. 00* 12000
00| 750. 00 38250
00| 4.00 6468
00| 9.00 4320
00| 500. 00 9500
00| 35.00 6300
00| 45.00 1125
00| 50. 00 1700
00| 25.00 27500
00| 41.00 9799
00| 19. 00 6840
00| 33.00 602613
00| 60. 00 10200
00| 92. 00 141680
00| 75. 00 13500
00| 75.00 25500
00| 100. 00 9200
00| 75.00 126000
00| 100. 00 38000
00| 200. 00 11200
00| 25.00 2500
00| 250. 00 2000
00| 2, 000. 00 28000
00| 2, 000. 00 10000
00| 38, 000. 00 304000
00| 50. 00 26500
00| 50. 00 22000
00| 75.00 16500
00| 100. 00 280000
00| 65. 00 15925

Bl D245
PAGE 30
11/ 05/ 01
FI FTH
BI D AMOUNT
280. 00 2520
80. 00 1040
2.00 140
300. 00 81000
.50 25611
6. 25 68750
5.50 136345
10, 000. 00* 10000
15, 000. 00* 15000
2, 000. 00* 2000
375.00 19125
5.50 8893
15. 00 7200
750. 00 14250
20.00 3600
100. 00 2500
45. 00 1530
23.60 25960
46. 00 10994
18. 00 6480
38. 00 693918
70. 00 11900
65. 00 100100
73.00 13140
41. 00 13940
85. 00 7820
22.00 36960
123.00 46740
145. 00 8120
10. 00 1000
100. 00 800
1, 930. 00 27020
530. 00 2650
35, 000. 00 280000
33.00 17490
48. 00 21120
40. 00 8800
94. 25 263900
60. 00 14700



TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272
273

07-1069U4
07-LA-10-28
11/01/01

. 00*
. 00*
.00
.00
.00
.00
.00
.00

41540
250000
8000
20000.
3060
4320.
2250.
680.
278200
50400.
16240.
1750
11700.
10540.
28900.
7000.
375250
2400.
30000.
28000.
16000.
14000.
14000.
14000.
13000.
22000.
8000
30000.
12000.

SUMMARY OF
THI RD
| BI D
00| 30. 00
00| .30
00| . 60
00| . 60
00| 3.00
00| .25
00| . 60
00| .15
00| .10
00| 1.10
00| 3.50
00| 400, 000. 00*
00| 10, 000. 00*
00| 5, 000. 00
00| 17.00
00| 24.00
00| 15. 00
00| 17. 00
00| 26.00
00| 48. 00
00| 28. 00
00| 25.00
00| 13. 00
00| 17. 00
00| 1.00
00| 7,500. 00*
00| 79. 00
00| 10. 00
00| 30, 000. 00*
00| 50, 000. 00*
00| 30, 000. 00*
00| 17, 500. 00*
00| 17, 500. 00*
00| 17, 500. 00*
00| 16, 700. 00*
00| 30, 000. 00*
00| 10, 000. 00*
00| 42, 000. 00*
00| 20, 000. 00*

REMAI NI NG BIDDERS
_______________________________ |
FOURTH
AMOUNT | Bl D AMOUNT

_______________________________ |
6930. 00| 85. 00 19635
38100. 00| .27 34290
7020. 00| 1.00 11700
6960. 00| .65 7540
30300. 00| 3.00 30300
2250. 00| .40 3600
3372. 00| 1.00 5620
21750. 00| .28 40600
5970. 00| .20 11940
24860. 00| 1.25 28250.
46900. 00| 3.10 41540.
400000. 00| 450, 000. 00* 450000.
10000. 00| 20, 000. 00* 20000.
50000. 00| 5, 000. 00 50000.
3060. 00| 20. 00 3600.
4320. 00| 30. 00 5400.
2250. 00| 15. 00 2250.
680. 00| 20. 00 800.
278200. 00| 26.00 278200.
50400. 00| 48.00 50400.
16240. 00| 28. 00 16240.
1750. 00| 50. 00 3500.
11700. 00| 10. 00 9000.
10540. 00| 15. 00 9300.
28900. 00| 1.00 28900.
7500. 00| 7,500. 00* 7500.
375250. 00| 79.00 375250.
2400. 00| 20. 00 4800.
30000. 00| 40, 000. 00* 40000.
50000. 00| 38, 000. 00* 38000.
30000. 00| 20, 000. 00* 20000.
17500. 00| 15, 000. 00* 15000.
17500. 00| 15, 000. 00* 15000.
17500. 00| 15, 000. 00* 15000.
16700. 00| 15, 000. 00* 15000.
30000. 00| 30, 000. 00* 30000.
10000. 00| 10, 000. 00* 10000.
42000. 00| 40, 000. 00* 40000.
20000. 00| 20, 000. 00* 20000.

Bl D245
PAGE 31
11/ 05/ 01
FI FTH
BI D AMOUNT
62. 00 14322
.28 35560
. 65 7605
. 65 7540
3.10 31310
.30 2700
. 65 3653
.15 21750
.12 7164
1.10 24860
3.10 41540
435, 980. 00* 435980
6, 499. 00~* 6499
1,577.00 15770
37.60 6768
62. 25 11205
24. 20 3630
65. 10 2604
23.88 255516
29. 80 31290
19. 30 11194
16. 00 1120
7.30 6570
13.80 8556
.93 26877
50, 880. 00* 50880
34.92 165870
15. 20 3648
49, 448. 00* 49448
63, 046. 00* 63046
31, 773. 00* 31773
12, 297. 00* 12297
8, 212. 00* 8212
5, 883. 00* 5883
10, 165. 00* 10165
35, 989. 00* 35989
13, 177. 00* 13177
57, 319. 00* 57319
26, 704. 00* 26704



TEM

274
275
276
77
278
279
280
281
282
283
284
285
286
287
288
289
290
291
292
293
294
295
296
297
298
299
300
301
302
303
304
305
306
307
308
309
ror

07-1069U4

07- LA- 10- 28 SUMMARY OF REMAI NI NG BIDDERS
11/ 01/ 01
------------------------------- Ry R L LR PR PP EPEY
SECOND | THI RD | FOURTH |
BI D AMOUNT | BI D AMOUNT | Bl D AMOUNT
------------------------------- e |
32, 000. 00* 32000. 00| 42, 000. 00* 42000. 00| 40, 000. 00* 40000. 00
29, 000. 00* 29000. 00| 40, 000. 00* 40000. 00| 38, 000. 00* 38000. 00
31, 000. 00* 31000. 00| 40, 000. 00* 40000. 00| 34, 000. 00* 34000. 00
1, 000. 00* 1000. 00| 1, 000. 00* 1000. 00| 1, 000. 00* 1000. 00
6, 000. 00* 6000. 00| 7, 000. 00* 7000. 00| 2, 500. 00* 2500. 00
7, 000. 00* 7000. 00| 10, 000. 00* 10000. 00| 7, 500. 00* 7500. 00
7, 000. 00* 7000. 00| 10, 000. 00* 10000. 00| 6, 500. 00* 6500. 00
12, 000. 00* 12000. 00| 18, 000. 00* 18000. 00| 12, 000. 00* 12000. 00
7, 000. 00* 7000. 00| 11, 000. 00* 11000. 00| 7, 500. 00* 7500. 00
6, 000. 00* 6000. 00| 9, 500. 00* 9500. 00| 9, 000. 00* 9000. 00
12, 000. 00* 12000. 00| 18, 000. 00* 18000. 00| 15, 000. 00* 15000. 00
13, 000. 00* 13000. 00| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
7, 000. 00* 7000. 00| 10, 000. 00* 10000. 00| 8, 000. 00* 8000. 00
4, 000. 00* 4000. 00| 5, 000. 00* 5000. 00| 2, 500. 00* 2500. 00
15, 000. 00* 15000. 00| 20, 000. 00* 20000. 00| 14, 000. 00* 14000. 00
2, 500. 00* 2500. 00| 4, 500. 00* 4500. 00| 3, 000. 00* 3000. 00
15, 000. 00* 15000. 00| 30, 000. 00* 30000. 00| 20, 000. 00* 20000. 00
5. 00 425. 00| 5. 00 425. 00| 5. 00 425.00
2.00 29000. 00| 2.00 29000. 00| 2.00 29000. 00
3.00 43500. 00| 3.00 43500. 00| 3.00 43500. 00
2, 500. 00 12500. 00| 2, 700. 00 13500. 00| 3, 000. 00 15000. 00
2, 000. 00 36000. 00| 2, 000. 00 36000. 00| 2, 000. 00 36000. 00
1.00 830. 00| 1.00 830. 00| 1.50 1245. 00
1.00 640. 00| 1.00 640. 00| 1.50 960. 00
2.00 1540. 00| 2.00 1540. 00| 4.00 3080. 00
1.00 180. 00| 1.00 180. 00| .70 126. 00|
2.00 15840. 00| 2.00 15840. 00| 2.00 15840. 00
2.50 36250. 00| 2.50 36250. 00| 2.50 36250. 00
350. 00 700. 00| 350. 00 700. 00| 350. 00 700. 00
110. 00 440. 00| 110. 00 440. 00| 350. 00 1400. 00
120. 00 240. 00| 130. 00 260. 00| 500. 00 1000. 00
300. 00 19800. 00| 300. 00 19800. 00| 300. 00 19800. 00
3, 000. 00 18000. 00| 3, 500. 00 21000. 00| 3, 800. 00 22800. 00
50, 000. 00* 50000. 00| 100, 000. 00* 100000. 00| 80, 000. 00* 80000. 00
30, 000. 00* 30000. 00| 44, 000. 00* 44000. 00| 40, 000. 00* 40000. 00
4,132, 600. 00*  4132600. 00| 4,400, 000. 00*  4400000. 00| 4,700, 000. 00*  4700000. 00

44, 876, 293. 55

45, 586, 096. 03

47,164, 080. 42

Bl D245
PAGE 32
11/ 05/ 01
FI FTH
BI D AMOUNT
56, 942. 00* 56942. 00
69, 671. 00* 69671. 00
72,096. 00* 72096. 00
36, 039. 00* 36039. 00
2, 346. 00" 2346. 00
7,647.00* 7647.00
6, 321. 00* 6321. 00
12, 399. 00* 12399. 00
6, 550. 00* 6550. 00
5, 607. 00* 5607. 00
14, 867. 00* 14867. 00
18, 781. 00* 18781. 00
7, 940. 00* 7940. 00
2,657. 00* 2657. 00
13, 222. 00* 13222. 00
2, 903. 00* 2903. 00
32,617.00* 32617. 00
1.40 119. 00
2.59 37555. 00
4.75 68875. 00
2,675.00 13375. 00
588. 50 10593. 00
1.50 1245. 00
1.30 832. 00
3.70 2849. 00
. 60 108. 00
.90 7128. 00
2.66 38570. 00
1, 039. 00 2078. 00
33.75 135. 00
552. 00 1104. 00
1, 659. 00 109494. 00
3,473.00 20838. 00
73, 534. 00* 73534. 00
34, 500. 00* 34500. 00
4, 700, 000. 00* 4700000. 00

47,579, 596. 03



07-1069U4 Bl D245

07- LA- 10- 28 SUMMARY OF REMAI NI NG BIDDERS PAGE 33
11/ 01/ 01 11/ 05/ 01
e R TP CPERRERE R e PR EETPEPEERER
TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
[ omrm [ om
1] 6, 200. 00* 6200. 00| 6, 200. 00* 6200. 00
2| 2,400.00  1560000. 00| 2,400.00  1560000. 00
3| 6. 85 3151. 00| 7.00 3220. 00
4 | 49, 500. 00* 49500. 00| 49, 500. 00* 49500. 00
5| 1, 500. 00* 1500. 00| 5, 000. 00* 5000. 00
6 | 340, 000. 00* 340000. 00| 220, 000. 00* 220000. 00
7 160, 000. 00* 160000. 00| 170, 000. 00* 170000. 00
8 | 800, 000. 00* 800000. 00| 740, 000. 00* 740000. 00
9 | 100. 00 6200. 00| 110. 00 6820. 00
10 | 40. 00 38000. 00| 30. 00 28500. 00
11 | 250. 00 25000. 00| 200. 00 20000. 00
12 | 7.00 461300. 00| 6. 00 395400. 00
13 | 250. 00 107500. 00| 255. 00 109650. 00
14 | 33, 500. 00 904500. 00| 25, 000. 00 675000. 00
15 | 340. 00 6120. 00| 320. 00 5760. 00
16 | 200. 00 600. 00| 500. 00 1500. 00
17 | 240. 00 240. 00| 1, 500. 00 1500. 00
18 | 5. 00 9850. 00| 5. 50 10835. 00
19 | 10. 00 62200. 00| 10. 00 62200. 00
20 | 150. 00 300. 00| 330. 00 660. 00
21 | .37 39220. 00| .40 42400. 00
22 | .90 28530. 00| .90 28530. 00
23 | .80 12640. 00| .90 14220. 00
24 | 147. 00 2499. 00| 150. 00 2550. 00
25 | 1, 900. 00 39900. 00| 3, 400. 00 71400. 00
26 | 1, 900. 00 1900. 00| 700. 00 700. 00
27 | 850. 00 3400. 00| 2, 300. 00 9200. 00
28 | 180. 00 360. 00| 560. 00 1120. 00
29 | 18, 000. 00* 18000. 00| 20, 000. 00* 20000. 00
30 | 15. 00 30450. 00| 24.00 48720. 00
31 | 450. 00 32400. 00| 600. 00 43200. 00
32 | 300. 00 5700. 00| 500. 00 9500. 00
33 | 28.00 96320. 00| 19. 00 65360. 00
34 | 14.00 101640. 00| 10. 00 72600. 00
35 | 22.00 3696. 00| 18. 00 3024. 00
36 | 15. 00 11400. 00| 15. 00 11400. 00
37 | 24.00 960. 00| 25.00 1000. 00
38 | 200. 00 1200. 00| 210. 00 1260. 00
39 | 54.00 10260. 00| 56. 00 10640. 00



07-1069U4

07-LA-10-28 SUMMARY OF REMA
11/01/01
_______________________________ [ =m o m e
Sl XTH [ SEVENTH

BI D AMOUNT | BI D AMOUNT
_______________________________ [ =m o m
230. 00 20930. 00| 240. 00 21840. 00
1, 200. 00 3600. 00| 1, 400. 00 4200. 00
850. 00 5100. 00| 700. 00 4200. 00
3.00 20220. 00| 2.50 16850. 00
2.00 50800. 00| 1.60 40640. 00
4.00 3240. 00| 12.00 9720. 00
7.50 43725. 00| 6. 00 34980. 00
110. 00 2090. 00| 250. 00 4750. 00
6. 00 3000. 00| 5.00 2500. 00
13.00 28860. 00| 12. 00 26640. 00
850. 00 30600. 00| 1, 400. 00 50400. 00
550. 00 23650. 00| 1, 200. 00 51600. 00
17, 190. 00* 17190. 00| 17, 190. 00* 17190. 00
15, 300. 00* 15300. 00| 15, 300. 00* 15300. 00
11, 700. 00* 11700. 00| 11, 700. 00* 11700. 00
14, 400. 00* 14400. 00| 14, 400. 00* 14400. 00
3, 150. 00* 3150. 00| 3, 150. 00* 3150. 00
13, 500. 00* 13500. 00| 13, 500. 00* 13500. 00
27, 900. 00* 27900. 00| 27, 900. 00* 27900. 00
31, 500. 00* 31500. 00| 31, 500. 00* 31500. 00
139, 500. 00* 139500. 00| 139, 500. 00* 139500. 00
31, 500. 00* 31500. 00| 31, 500. 00* 31500. 00
16, 200. 00* 16200. 00| 16, 200. 00* 16200. 00
15, 750. 00* 15750. 00| 15, 750. 00* 15750. 00
25, 200. 00* 25200. 00| 25, 200. 00* 25200. 00
90, 000. 00* 90000. 00| 90, 000. 00* 90000. 00
1, 500. 00 1500. 00| 1, 500. 00 1500. 00
57, 800. 00* 57800. 00| 57, 800. 00* 57800. 00
24. 25 734775. 00| 18. 00 545400. 00
10. 50 321300. 00| 10. 00 306000. 00
90. 00 423900. 00| 120. 00 565200. 00
2, 500. 00* 2500. 00| 4, 000. 00* 4000. 00
38.00 292904. 00| 70. 00 539560. 00
38. 00 180120. 00| 42.00 199080. 00
14.00 837718. 00| 35.00 2094295. 00
14. 25 46740. 00| 15. 00 49200. 00
90. 00 14400. 00| 200. 00 32000. 00
28.00 393708. 00| 52.00 731172.00
19. 00 1139468. 00| 21.00 1259412. 00

N

N G

B

DDERS

Bl D245
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11/ 05/ 01



07-1069U4

REMA

07-LA-10-28 SUMMARY OF
11/01/01
_______________________________ [ =m o m e
Sl XTH [ SEVENTH
BI D AMOUNT | BI D
_______________________________ [ =m o m
70. 00 420. 00| 100. 00
16. 00 40800. 00| 16. 00
103, 000. 00* 103000. 00| 100, 000. 00*
2.00 1020. 00| 3.00
34, 000. 00* 34000. 00| 37, 000. 00*
24, 000. 00* 24000. 00| 20, 000. 00*
240, 000. 00* 240000. 00| 250, 000. 00*
110. 00 45100. 00| 75.00
60. 00 75000. 00| 85. 00
110. 00 8140. 00| 125.00
23.25 846300. 00| 20. 00
71.00 1633000. 00| 80. 00
60. 00 22560. 00| 62. 00
43.50 787350. 00| 47.00
18. 00 8100. 00| 50. 00
3.50 6335. 00| 2.70
3.50 2240. 00| 2.70
3.50 18340. 00| 2.70
3.50 770. 00| 2.70
107. 00 2632200. 00| 100. 00
1.80 109080. 00| 1.40
8. 00 19768. 00| 8. 00
780. 00 65520. 00| 800. 00
10. 00 37910. 00| 10. 00
700. 00 61600. 00| 750. 00
15. 00 163410. 00| 15. 00
1, 200. 00 375600. 00| 1, 200. 00
20.00 609480. 00| 20. 00
863. 00 583388. 00| 900. 00
38.00 190000. 00| 40. 00
5. 00 4970. 00| 5.00
930. 00 27900. 00| 1, 100. 00
10. 00 31800. 00| 10. 00
950. 00 113050. 00| 1, 050. 00
5.00 134180. 00| 5.00
1, 000. 00 989000. 00| 800. 00
27.00 125010. 00| 33.00
110, 000. 00* 110000. 00| 150, 000. 00*
15, 000. 00* 15000. 00| 1, 000. 00*

N

N G

B
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07-1069U4 Bl D245

07- LA- 10- 28 SUMMARY OF REMAI NI NG BIDDERS PAGE 36
11/ 01/ 01 11/ 05/ 01

e R TP CPERRERE R e PR EETPEPEERER
TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

[ om [ om
118 | 300.00  1032600. 00| 300.00  1032600. 00
119 | 439.00  4735054. 00| 540.00  5824440.00
120 | 220.00  4359300. 00| 195.00  3863925. 00
121 | 450. 00 687150. 00| 325. 00 496275. 00
122 | 470. 00 352970. 00| 520. 00 390520. 00
123 | 350. 00 65450. 00| 325. 00 60775. 00
124 | 1, 000. 00 259000. 00| 1, 200. 00 310800. 00
125 | 85. 00 2720. 00| 160. 00 5120. 00
126 | 3, 000. 00 48000. 00| 4, 000. 00 64000. 00
127 | 3, 900. 00 70200. 00| 4, 000. 00 72000. 00
128 | 30. 00 2040. 00| 55. 00 3740. 00
129 | 16. 00 78928. 00| 23.00 113459. 00
130 | 412.00 293344. 00| 34.00 24208. 00
131 | 6, 740. 00 141540. 00| 7,000. 00 147000. 00
132 | 7, 300. 00 131400. 00| 8, 300. 00 149400. 00
133 | 11, 070. 00 66420. 00| 9, 400. 00 56400. 00
134 | 780. 00 35100. 00| 1, 700. 00 76500. 00
135 | 30. 00 32100. 00| 70. 00 74900. 00
136 | 15. 00 81270. 00| 4.25 23026. 50
137 | 40. 00 180560. 00| 30. 00 135420. 00
138 | 59. 00 6254. 00| 80. 00 8480. 00
139 | 92.00 8280. 00| 125. 00 11250. 00
140 | 500. 00 3500. 00| 400. 00 2800. 00
141 | 30. 00 4590. 00| 30. 00 4590. 00
142 | 9.50 970235. 00| 34.00  3472420.00
143 | 385. 00 20405. 00| 200. 00 10600. 00
144 | 28.00 11368. 00| 31.00 12586. 00
145 | 40. 00 24000. 00| 38.00 22800. 00
146 | 17.00 30549. 00| 18. 00 32346. 00
147 | .50  1640005. 00| .55  1804005. 50
148 | .50 1081414 50| .60  1297697. 40
149 | 5. 00 11990. 00| 5. 00 11990. 00
150 | 3.00 143100. 00| 4.00 190800. 00
151 | 1.28 499200. 00| 1.35 526500. 00
152 | .24 93600. 00| .20 78000. 00
153 | 2.00 430520. 00| 2.30 495098. 00
154 | .20 43052. 00| .45 96867. 00
155 | 2.70 2430. 00| 4.20 3780. 00
156 | 6. 00 5400. 00| 4.30 3870. 00



07-1069U4 Bl D245

07-LA-10-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 37
11/01/01 11/ 05/ 01
_______________________________ [ =m o m e
Sl XTH [ SEVENTH

BI D AMOUNT | BI D AMOUNT
_______________________________ [ =m o m
250. 00 18500. 00| 280. 00 20720. 00
300. 00 27600. 00| 270. 00 24840. 00
380. 00 6840. 00| 250. 00 4500. 00
7.80 23322. 00| 8. 00 23920. 00
8. 00 2240. 00| 8. 50 2380. 00
10. 00 3700. 00| 10. 00 3700. 00
8. 40 8148. 00| 9. 00 8730. 00
350. 00 6300. 00| 350. 00 6300. 00
830. 00 830. 00| 850. 00 850. 00
125. 00 3500. 00| 130. 00 3640. 00
13.50 2565. 00| 18. 00 3420. 00
60, 000. 00* 60000. 00| 90, 000. 00* 90000. 00
15, 000. 00* 15000. 00| 3, 500. 00* 3500. 00
15, 000. 00* 15000. 00| 3, 500. 00* 3500. 00
15, 000. 00* 15000. 00| 8, 000. 00* 8000. 00
50. 00 700. 00| 60. 00 840. 00
36. 00 5400. 00| 45. 00 6750. 00
35.00 62300. 00| 45. 00 80100. 00
50. 00 74000. 00| 30. 00 44400. 00
95. 00 7220. 00| 60. 00 4560. 00
40. 00 18000. 00| 32.00 14400. 00
50. 00 2000. 00| 65. 00 2600. 00
65. 00 13650. 00| 50. 00 10500. 00
60. 00 4800. 00| 52.00 4160. 00
7.00 123900. 00| 7.00 123900. 00
35.00 23100. 00| 39. 00 25740. 00
1, 000. 00* 1000. 00| 8, 000. 00* 8000. 00
50. 00 1300. 00| 30. 00 780. 00
300. 00 300. 00| 420. 00 420. 00
200. 00 200. 00| 300. 00 300. 00
100. 00 4200. 00| 50. 00 2100. 00
115.00 3680. 00| 120. 00 3840. 00
210.00 210. 00| 185. 00 185. 00
230. 00 920. 00| 150. 00 600. 00
1, 300. 00 1300. 00| 3, 000. 00 3000. 00
105. 00 3150. 00| 140. 00 4200. 00
60. 00 10800. 00| 45. 00 8100. 00
55.00 2915. 00| 65. 00 3445. 00
70. 00 770. 00| 150. 00 1650. 00
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229
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TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272
273

07-1069U4

07-LA-10-28

11/01/01

. 00*
. 00*
.00
.00
.00
.00
.00
.00

41540.
380000.
10000.
50000.
3060.
4320.
2250.
680.
278200.
50400.
16240.
1750.
11700.
10540.
28900.
7500.
375250.
2400.
42000.
38000.
21000.
17500.
17500.
17500.
16750.
30000.
10000.
42000.
20000.

SUMMARY OF
SEVENTH
| BI D
00| 44.00
00| .30
00| .65
00| .75
00| 3.00
00| .35
00| .75
00| .18
00| .35
00| 1. 30
00| 3.20
00| 500, 000. 00*
00| 12, 000. 00*
00| 6, 000. 00
00| 17. 50
00| 24.00
00| 16. 00
00| 18. 00
00| 28.00
00| 48. 00
00| 29. 00
00| 26. 00
00| 14. 00
00| 18. 00
00| 1.20
00| 8, 000. 00*
00| 80. 00
00| 11. 00
00| 35, 000. 00*
00| 80, 000. 00*
00| 60, 000. 00*
00| 19, 000. 00*
00| 19, 000. 00*
00| 19, 000. 00*
00| 18, 000. 00*
00| 32, 000. 00*
00| 11, 000. 00*
00| 44, 000. 00*
00| 21, 000. 00*

REMAI

42880.
500000.
12000.
60000.
3150.
4320.
2400.
720.
299600.
50400.
16820.
1820.
12600.
11160.
34680.
8000.
380000.
2640.
35000.
80000.
60000.
19000.
19000.
19000.
18000.
32000.
11000.
44000.
21000.

N |
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274
275
276
77
278
279
280
281
282
283
284
285
286
287
288
289
290
291
292
293
294
295
296
297
298
299
300
301
302
303
304
305
306
307
308
309
ror

07-1069U4

SUMMARY

07- LA- 10- 28
11/ 01/ 01

_______________________________ |

SI XTH |

BI D AMOUNT |

_______________________________ |

42, 000. 00* 42000. 00|

38, 000. 00* 38000. 00|

40, 000. 00* 40000. 00|

1, 000. 00* 1000. 00|

7, 000. 00* 7000. 00|

10, 000. 00* 10000. 00]

10, 000. 00* 10000. 00|

18, 000. 00* 18000. 00|

11, 000. 00* 11000. 00|

9, 500. 00* 9500. 00|

18, 000. 00* 18000. 00|

20, 000. 00* 20000. 00|

10, 000. 00* 10000. 00|

5, 000. 00* 5000. 00|

20, 000. 00* 20000. 00|

4, 500. 00* 4500. 00|

20, 000. 00* 20000. 00|

5.00 425. 00|

2.00 29000. 00|

3.00 43500. 00|

2, 700. 00 13500. 00|

2, 050. 00 36900. 00|

1.00 830. 00|

1.00 640. 00|

2.00 1540. 00|

1. 00 180. 00|

2.00 15840. 00|

2.70 39150. 00|

350. 00 700. 00|

110. 00 440. 00|

130. 00 260. 00|

300. 00 19800. 00|

3, 500. 00 21000. 00|

80, 000. 00* 80000. 00|

45, 000. 00* 45000. 00|

4,500, 000. 00*  4500000. 00|

47,631, 716. 50

OF REMA

SEVENTH

BI D AMOUNT
44, 000. 00* 44000
57, 000. 00* 57000
58, 000. 00* 58000
1, 200. 00* 1200
8, 000. 00* 8000
11, 000. 00* 11000
11, 000. 00O* 11000
19, 000. 00* 19000
12, 000. 00* 12000
10, 000. 00* 10000
19, 000. 00* 19000
21, 000. 00* 21000
10, 500. 00* 10500
5, 500. 00* 5500
21, 000. 00* 21000
5, 000. 00* 5000
35, 000. 00* 35000
5.20 442
2.20 31900
3.00 43500
2, 800. 00 14000
2,100. 00 37800
1.10 913
1.10 704
2.20 1694
1.20 216
2.00 15840
2.75 39875.
375. 00 750.
120. 00 480.
140. 00 280.
320. 00 21120.
4, 000. 00 24000.
100, 000. 00* 100000.
44, 000. 00* 44000.
5, 300, 000. 00* 5300000

53,712, 287. 90
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